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UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED

NO. DESCRIPTION QTY U/M PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
0001 SCHEDULE A-PARCEL I, MOUND CITY, IL (OHIO RIVER 

MILE 972) TO MPHS-AR BRIDGE (MS RIVER MILE 735 AHP)

0001AA MOBILIZATION AND DEMOBILIZATION 1 LS XXX   23,233.00 XXX 71,400.00                     XXX 53,400.00       XXX

0001AB 125 LB RIPRAP STONE 30,000 TN   12.25 367,500.00 11.98 359,400.00                   11.42      342,600.00     

0001AC 250 LB RIPRAP STONE 30,000 TN   12.25 367,500.00 11.88 356,400.00                   11.42      342,600.00     

0001AD GRADED STONE A, SMALL REPAIRS 15,000 TN     9.52 142,800.00 9.62 144,300.00                   9.42        141,300.00     

0001AE GRADED STONE A, LARGE REPAIRS 25,000 TN     9.52 238,000.00 8.68 217,000.00                   8.72        218,000.00     

0001AF RIPRAP UPPER BANK PAVING 10,000 TN   12.25  122,500.00 11.08 110,800.00                   11.79      117,900.00     

0001AG CRUSHED STONE  1,000 TN   12.81   12,810.00 13.98 13,980.00                     12.00      12,000.00       

0001AH OVERBANK STONE PLACEMENT(TOP OF BANK TO 300') 10,000 TN    1.78   17,800.00 3.41 34,100.00                     2.00        20,000.00       

0001AJ OVERBANK STONE PLACEMENT(300' TO 3,000') 10,000 TN    1.90  19,000.00 3.75 37,500.00                     2.50        25,000.00       

0001AK EARTHWORK 10,000 CY    1.93  19,300.00 2.10 21,000.00                     1.50        15,000.00       

0001AL BREAKING OUT PAVEMENT     250 SQ  36.30   9,075.00 25.00 6,250.00                       25.00      6,250.00         

0001AM RANGE MARKER      75 EA 302.76 22,707.00 230.00 17,250.00 250.00    18,750.00       

0001AN PAINTING RANGE MARKER     300 EA  47.26 14,178.00 50.00 15,000.00 40.00      12,000.00       

0001AP RANGE CLEARING     500 SQ  20.79 10,395.00 15.00  7,500.00 15.00      7,500.00         

0001AQ ISLAND 15 NECK DIKE STONE   1000 TN  13.98 13,980.00 16.50 16,500.00                     14.65      14,650.00       

0001AR ABOVE WILLIAMS DIKE EARTHWORK  3,500 CY    0.95  3,325.00 2.75   9,625.00 1.50        5,250.00         

0001AS ABOVE WILLIAMS DIKE STONE  4,000 TN  13.78 55,120.00 13.25 53,000.00 12.65      50,600.00       

0001AT DIKE STONE REMOVAL    100 HR 317.98 31,793.00 500.00 50,000.00 400.00    40,000.00       

0001AU UPSTREAM TOWING    200 MI  72.86 14,572.00 50.00 10,000.00 50.00      10,000.00       

0001AV DOWNSTREAM TOWING 200 MI 42.86   8,572.00 40.00  8,000.00 40.00      8,000.00         

VARIATION FROM GOVT. EST.----------------------------------------------------------------->>

TOTAL SCHEDULE A- PARCEL I          1,514,160.00          1,559,005.00 1,460,800.00                    
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 UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

0002 SCHEDULE B-PARCELL II, MPHS-AR BRIDGE (MS RIVER
MILE 735 AHP) TO MOUTH OF WHITE RIVER (MS RIVER MILE 599 AHP)

0002AA MOBILIZATION AND DEMOBILIZATION 1 LS XXX   21,429.00 XXX  71,400.00 XXX 53,400.00       XXX

0002AB 125 LB RIPRAP STONE 30,000 TN   12.70 381,000.00 12.98 389,400.00 12.62      378,600.00     

0002AC 250 LB RIPRAP STONE 25,000 TN   12.70 317,500.00 12.88 322,000.00 12.62      315,500.00     

0002AD GRADED STONE A, SMALL REPAIRS 10,000 TN  10.03 100,300.00 10.62 106,200.00 10.07      100,700.00     

0002AE GRADED STONE A, LARGE REPAIRS 15,000 TN  10.03 150,450.00 9.68 145,200.00 9.77        146,550.00     

0002AF RIPRAP UPPER BANK PAVING 23,000 TN  12.70 292,100.00 13.58 312,340.00 12.82      294,860.00     

0002AG CRUSHED STONE 1,000 TN  13.26  13,260.00 14.98  14,980.00 13.00      13,000.00       

0002AH OVERBANK STONE PLACEMENT(TOP OF BANK TO 300') 10,000 TN   1.52  15,200.00 3.48 34,800.00 2.00        20,000.00       

0002AJ OVERBANK STONE PLACEMENT(300' TO 3,000') 5,000 TN   1.61 8,050.00     3.75 18,750.00 2.50        12,500.00       

0002AK EARTHWORK 10,000 CY   1.70  17,000.00 2.10 21,000.00 1.50        15,000.00       

0002AL BREAKING OUT PAVEMENT 100 SQ  31.93 3,193.00     25.00   2,500.00 25.00      2,500.00         

0002AM RANGE MARKER 65 EA 286.38 18,614.70   230.00 14,950.00 250.00    16,250.00       

0002AN PAINTING RANGE MARKER 150 EA  35.19   5,278.50 50.00   7,500.00 40.00      6,000.00         

0002AP RANGE CLEARING 300 SQ  14.81   4,443.00 15.00   4,500.00 15.00      4,500.00         

0002AQ DIKE STONE REMOVAL 100 HR 383.13  38,313.00 500.00  50,000.00 400.00    40,000.00       

0002AR UPSTREAM TOWING 200 MI  65.64  13,128.00 50.00 10,000.00 50.00      10,000.00       

0002AS DOWNSTREAM TOWING 200 MI  38.61   7,722.00 40.00  8,000.00 40.00      8,000.00         
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AND RIPRAP UPPER BANK PAVING DISTRICT
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SMALL BUSINESS DETERMINATION: COMPETITIVE 8(a) ENGINEERING
BID OPENING DATE AND TIME:  05/22/03   2:30 P.M. COST

TOTAL FOR SCHEDULE B - PARCEL II          1,406,981.20         1,533,520.00 1,437,360.00                    

NUMBER OF AMENDMENTS: NONE (Without Profit)

GRAND TOTAL FOR SCHEDULES A AND B     '                                                                     $2,921,141.20       $3,092,525.00                2,898,160.00

VARIATION FROM GOVT. EST.----------------------------------------------------------------->>

CEMVM 967 (REV. JAN 00)
ABSTRACT OF BIDS Page 2 of 2


